



3205 US-23 South
Alpena, MI 49707
Ph: 989-356-6375
Fax: 989-354-8286

April 20, 2024

***Underhill Road Construction
Addendum #1***

This Addendum is issued for the purpose of modifying and/or clarifying the original drawings and specifications and shall take precedence over them.

All work included herein shall be in accordance with the original drawings and specifications except as specifically noted herein. All incidental items required to provide the following modifications shall be included even though not specifically described.

It shall be the responsibility of the contractors to notify their subcontractors and/or suppliers of the clarifications, modifications, and/or revisions included herein.

Receipt of this Addendum shall be noted on the Itemized Bid Sheet.

The following project modifications are provided for this project:

1. The completion date for this project has been extended to **Nov 30th, 2024**. The timber bridges will be installed and functional for traffic by this date, and the Contractor shall make every effort to complete the project in its entirety by this date. If weather does not allow HMA surfacing to be placed the contract can be extended by mutual agreement of the Contractor and the Kalkaska County Road Commission.

It is anticipated that the timber bridge materials will be available for installation approximately the beginning of October 2024.