3205 US-23 South
Alpena, M| 49707
Ph: 989-356-6375
ENGINEERING & SURVEYING, INC. Fax: 989-354-8286

April 24, 2026

Grass Lake
Addendum #1

This Addendum is issued for the purpose of modifying and/or clarifying the original drawings and
specifications and shall take precedence over them.

All work included herein shall be in accordance with the original drawings and specifications except as
specifically noted herein. All incidental items required to provide the following modifications shall be included
even though not specifically described.

It shall be the responsibility of the contractors to notify their subcontractors and/or suppliers of the
clarifications, modifications, and/or revisions included herein.

Receipt of this Addendum shall be noted on the Itemized Bid Sheet.
The following project clarifications are provided based on questions received:

1. Can the culvert be delivered to the site?
Yes, the culvert will be delivered to site.

2. What is the plan for staking? What points are going to be provided?
Huron will provide alignment and grade staking for the culvert placement.

3. Please provide a detour route?
This site can be closed for the duration of construction.

4. Will the County provide the detour signage or is that on the contractor?
This site can be closed for the duration of construction. Two Type lll Barricades will be placed
on either side of the project with a Road Closed Sign. All signs will be in accordance with MDOT
Standards and the 2020 MMUTCD.

5. Are progress payments allowable on a percentage completed basis? It is allowable via CRA’s funding
sources, it just needs to be allowable via the Road Commission.
Progress Payments are allowable on a monthly basis.

6. Will Huron Engineering provide observation?

Huron will provide construction staking, density and compaction testing, and periodic site
visits. One site visit will be required during culvert placement.
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